

ਟੈਂਡਰ ਸੂਚਨਾ

ਭਾਰਤ ਦੇ ਰਾਸ਼ਟਰਪਤੀ ਦੀ ਤਰਫ ਤੋਂ ਪ੍ਰਵਰ ਮੰਡਲ ਇੰਜੀਨੀਅਰ/ III /ਮੁਰਾਦਾਬਾਦ ਦੁਵਾਰਾ ਈ-ਟੈਂਡਰ ਹੇਠਾ ਟੈਂਡਰ ਨੰਬਰ ਦੇ ਅੰਤਰਗਤ ਮੰਗ ਕੀਤੇ ਜਾਂਦੇ ਹਨ। ਟੈਂਡਰ ਦੀ ਕੀਮਤ ਅਤੇ ਬਿਆਨਾ ਰਾਸ਼ੀ ਦਾ ਭੁਗਤਾਨ ਟੈਂਡਰਦਾਤਾ ਦੁਵਾਰਾ ਕੇਵਲ IREPS ਪੋਰਟਲ ਉੱਤੇ ਉਪਲਬਧ ਨੇਟ ਬੈਂਕਿੰਗ, ਡੇਬਿਟ ਕਾਰਡ, ਕ੍ਰੈਡਿਟ ਕਾਰਡ ਆਦਿ ਦੇ ਦੁਵਾਰਾ ਤੋਂ ਆਨਲਾਈਨ ਭੁਗਤਾਨ ਕਰਨਾ ਹੋਵੇਗਾ। ਡਿਮਾਂਡ ਡਰਾਫਟ, ਬੈਂਕਰਸ ਚੈਕ, ਡਿਪੋਜਿਟ ਰਸੀਦ ਆਦਿ ਸਵੀਕਾਰ ਨਹੀਂ ਹੋਣਗੇ। ਟੈਂਡਰ ਤੋਂ ਸਬੰਧਿਤ ਹੋਰ ਜਾਣਕਾਰੀ ਵੈਬਸਾਈਟ www.ireps.gov.in ਉੱਤੇ ਦੇਖੋ।

ਟੈਂਡਰ ਨੰਬਰ ਮਿਤੀ	68-DRM-MB-24-25 15.07.2024	70-DRM-MB-24-25 15.07.2024	71-DRM-MB-24-25 15.07.2024
ਕੰਮ ਦਾ ਨਾਮ	Jacketing work at Bridge No.923 DN, 925 DN, 926 UP/DN, 928 UP/DN, 934 UP/DN, 937 DN, 941 UP, 950 UP/DN, 949 UP/DN, 946 DN, 956 DN, 958 UP, 959 UP/DN, 960 UP, 963 DN, Providing inspection steps at Bridge No. 948 UP/DN, 928 UP/DN, Providing ballast retainer wall at bridges No. 928 UP/DN, 938 UP/DN, 942 UP/DN, 948 UP/DN, 951 UP/DN, 961 UP/DN and epoxy pressure grouting work at Bridge No. 925 UP, 926 UP/DN, 929 UP, 934 UP, 937 DN, 937 A /UP/DN, 939 DN, 941 UP/DN, 946 DN, 956 DN, 959 UP/DN, 961 UP in the section of SSE/W/RAC under ADEN/SPN.	Misc. Track Works in RAC yard for enhancing safety in section of SSE/P.way/RAC under ADEN/SPN.	Bridge repair work at various bridges (Bridge No. 975 DN, 976 DN, 977 DN, 979 DN, 980 DN, 981 DN, 983 DN, 984 UP, 985 DN, 992 DN, 1001 DN and 1002 DN) in the section of SSE/W/SPN under ADEN/SPN
ਟੈਂਡਰ ਕਲੋਜਿੰਗ ਮਿਤੀ/ਸਮਾਂ	08.08.2024, 16:00 ਵਜੇ	08.08.2024, 16:00 ਵਜੇ	08.08.2024, 16:00 ਵਜੇ
ਅਨੁਮਾਨਿਤ ਲਾਗਤ (ਰੁ:)	81,35,214.40	79,99,912.98	56,87,890.95
ਬਿਆਨਾ ਰਾਸ਼ੀ (ਰੁ:)	1,62,700.00	1,60,000.00	1,13,800.00
ਬਿਡਿੰਗ ਸ਼ੁਰੂ ਮਿਤੀ	25.07.2024	25.07.2024	25.07.2024
ਆਵਰ ਦੀ ਵੈਧਤਾ	60 ਦਿਨ	60 ਦਿਨ	60 ਦਿਨ
ਕੰਮ ਪੂਰਾ ਕਰਨ ਦਾ ਸਮਾਂ	12 ਮਹੀਨੇ	12 ਮਹੀਨੇ	12 ਮਹੀਨੇ