

NORTHERN RAILWAY

e-TENDERING

OPEN TENDER NOTICE No. NIT-23/UMB-2022-23 DATED 21.09.2022

Open tenders through e-tendering are invited by Sr. Divisional Engineer/Coordination, Northern Railway, Ambala from the willing contractors for following work upto **15.00 hrs.** on the date of closing shown against the work and will be opened thereafter.

S.N.	Name of work			
1	TBTR 391 Nos. & TBFTTR 848 Nos. on various bridges (Bridge nos. 29, 71, 118-A, 135, 181, 190, 197-A1, 215 & 220-A on LDH-JHL, Bridge nos. 3, 4, 6, 28 & 49 on JHL-HSR and Bridge nos. 172, 206, 221 & 231 on DUI-BTI section) in the section of ADEN/PTA & ADEN/BTI under SR. DEN-II/UMB.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	1,22,21,350	2,11,100	06 Months	17.10.2022
2	Miscellaneous track maintenance works in the section of ADEN/CDG.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	63,07,456	1,26,200	11 Months	17.10.2022
3	Through Turnout Renewals with CS, CMS, TWS in the section of ADEN/PTA under SR.DEN-II/UMB (30 nos.) in connection with LDH-DUI-JHL-HSR TTR (TWS).			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	49,68,919	99,400	06 Months	17.10.2022
4	Electrical work for improvement in the reliability of power supply by development of sub station at UMB station & UMB colony and Heavey repair works of Sub station no. 1 & 2 in Rail Vihar colony in connection with modification of Switch room under SSE/W/RV/UMB under ADEN/HQ/UMB.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	54,29,433	1,08,600	06 Months	17.10.2022
5	Repair of type-IV quates in Rail Vihar colony, Ambala Cantt & Repair of colony drain back side C-55, 56 and near STP, (RPF quarters) in and stadium in the section of SSE/W/RV/UMB under ADEN/UMB.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	49,50,302	99,000	06 Months	17.10.2022
6	Miscellaneous track maintenance works in the section of ADEN/UMB.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	54,45,575	1,08,900	11 Months	17.10.2022
7	TBCSR (H-Beam) for Various Bridges in the section of SR.DEN-IV/UMB over Ambala division.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	5,02,94,826	4,01,500	12 Months	17.10.2022
8	1) Repair to roof leakage, Door, Window, Floor, Plaster etc. of service building, washing line and various L-xings in SIR-DLPC and NMDA SNL Section of ADEN/SIR. 2) Repair to roof leakage ,Door, Window, Floor, Plaster etc. of service building, washing line and various L-xings in SIR-DLPC and NMDA-SNL Section of ADEN/SIR.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	2,07,23,292	2,53,600	09 Months	17.10.2022
9	Misc repair work in the section of SSE/W/CDG and Repair of officer Rest house at Chandigarh in section of SSE/W//CDG under ADEN/CDG.			
	Approx. Cost (Rs.)	Bid Security (Rs.)	Period of Completion	Date of Closing & Opening
	84,15,724	1,68,300	09 Months	17.10.2022

NOTE:- 1. Tenderers are required to upload scanned copies of all related eligibility documents including PAN/TIN/GST as per conditions. 2. The required Bid Security will be acceptable On-line payment through Net Banking/or Payment Gateway payment only well before & upto **15.00 hrs.** of closing date & time of tender. 3. Tenderers should have Class-III Digital Signature Certificate to participate in e-Tendering of works tenders. 4. For detail, please log on IREPS website www.ireps.gov.in 5. GST will be levied as per GST Act. 2017.

2463/2022