## **NORTHERN RAILWAY**

<u>lender Notice</u>		
Sr.DEN/III/MB acting for and on behalf of The President of India invites E-Tenders against following tender. Bidders will be able		
to submit their original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any		
such manual offer received shall be ignored. Contractors are allowed to make payments against this tender towards tender		
document cost and earnest money only through online payment modes available on IREPS portal like net banking, debit		
card, credit card etc. Manual payments through Demand draft, Banker's cheque, Deposit receipts, FDR etc. are not allowed.		

Tender No. Date	194-DRIVI-IVIB-22-23 Date 27.09.2022	158-DRIVI-IVIB-22-23 Date 28.09.2022
Name of Work	Screening & improvement of Line no.7	Repair of Br. No. 1126-UP/DN with stone boulder &
	& 8 at BRYC in the section of SSE/	W.N.T. with boulder apron around pier & abutment
	P.Way/BE under ADEN/BE.	to prevent scouring and strengthening of Bridge
		approach embankment by stone pitching and other
		misc. works under ADEN/BE
Tender Closing Date / Time	13.10.2022, 16:00 hrs.	20.10.2022, 16:00 hrs.
Advertised Value (Rs.)	19,46,449.33	84,99,932.49
Earnest Money (Rs.)	38,900.00	1,70,000.00
Tender Doc. Cost (Rs.)	0.00	0.00
Bidding Start Date	29.09.2022	06.10.2022

Validity of Offer (Days) 20 Days Period of Completion 03 Months No.: 75-W/2/3/WA/Publication Dated.: 28.09.2022 Serving Customers with a Smile

2542/2022

60 Days

4 Months